STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 01/ 30/ 03 I N ORANGE COUNTY I N AND NEAR YORBA 01/31/03
CONTRACT NUMBER 12- 0F3504 LI NDA AND ANAHEI M AT 0.1 KM EAST OF CONTRACT CODE 'B '
LOCATI ON 12- ORA-91-18.0/18.9 COAL CANYON ROAD AND AT 1.2 KM VEST 44 CONTRACT | TEMS
CF COUNTY LI NE
I NSTALL OVERHEAD SI GNS FEDERAL Al D ACST-P091-(114)E

PHG P091- (114) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

PROPGOSALS | SSUED 12 FUND TOTAL HB1 0 TOTAL NUMBER OF WORKI NG DAYS 105
NUMBER OF Bl DDERS 6 ENG NEERS EST 632, 000. 00 AMOUNT UNDER 67, 565. 75 PERCENT UNDER EST 10. 69
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 564, 434. 25 6 MODERN ALLOYS | NC 714 893-0551
00652040
11172 WESTERN AVENUE FAX 714 895-9924
STANTON CA 90680
2 641, 772. 00 4 PETERSON CHASE GENERAL 949 252- 0441
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAl SER AVENUE FAX 949 252-0266
IRVINE CA 92614-5706
3 689, 689. 00 5 CORAL CORPCRATI ON OF OREGON 503 682-2252
00332441
P O BOX 347 FAX 503 682-0110
W LSONVI LLE OR 97070
4 716, 700. 00 3 BEADOR CONSTRUCTI ON COVPANY 949 724-0264
I NC 00720483
P OBOX 1 FAX 949 724-0267
CORONA DEL MAR CA 92625
5 680, 049. 00 1 T D S ENG NEERI NG 805 371-4639
(1 RREGULAR) 00667073
2899 AGOURA RD STE 171 FAX 805 494-0757

WESTLAKE VI LLAGE CA 91361-3200



12- OF3504
12-ORA-91-1
01/ 30/ 03

710, 603. 00

2
(1 RREGULAR)

A P ENG NEERI NG CORPCRATI ON

1271 COLUMBI A AVENUE STE 10
RI VERSI DE CA 92507

Bl D245
PACE 2
01/31/03

909 686-2512
00723018
FAX 909 686- 3845



12- OF3504 Bl D245

12-ORA-91-1 PAGE 3

01/ 30/ 03 01/31/03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 H GHLI GHT ELECTRI C ELECTRI CAL ( PORTI ON)

Rl VERSI DE CA
PENHALL COVPANY REMOVE BARRI ER ( PORTI ON)
ANAHEI M CA
R AND D STEEL REI NFORCED STEEL ( PORTI ON)
COVPTON CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PORTI ON)
POMY CA
STERNDAHL ENTERPRI SES STRI PI NG AND PAVEMENT MARKERS ( PORTI ON)

SUN VALLEY CA



12- OF3504
12-ORA-91-1
01/ 30/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

01/31/03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ALCORN FENCE COVPANY
ORANGE CA

CREEK MEADOWS
BELL GARDENS CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

VETAL BEAM GUARD RAIL AND TERM NAL SYSTEM

SI GN | LLUM NATI ON AND CLCSED CI RCUI T TELEVI SI ON SYSTEM

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ACL
4030 GRAND AVENUE
POMONA CA 91766

CREEK MEADOWS
BELL GARDENS CA 90201

D C HUBBS CONSTRUCTI ON | NC
3500 PYRI TE STREET
RI VERSI DE CA 92509

H GHWAY SAFETY RENTALS | NC
13310 5TH STREET
CHI NO CA 91710

STERNDAHL ENTERPRI SES | NC
11861 BRANFORD STREET
SUN VALLEY CA 91352

| TEMS 32 THRU 34 ( PARTI AL)

| TEMS 42 AND 43 ( PARTI AL)

I TEMS 21, 22, 27 AND 28 (PARTIAL)

ITEMS 3, 4, 6 AND 8 THRU 10 ( PARTI AL)

ITEMS 5 THRU 7, 12 THRU 15 AND 35 THRU 41 ( PARTI AL)
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12-ORA-91-1
01/ 30/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

01/31/03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ALCORN FENCE
ORANGE CA

Hl GHLI GHT ELECTRI C
RI VERSI DE CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

VETAL BEAM GUARD RAI L

SI GN | LLUM NATI ON AND CLOSED CI RCUI T TELEVI SI ON

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CROSSTOWN ELECTRI CAL
16031 ARROW HI GHWAY
| RW NDALE CA

GOLDEN SUN CONSTRUCTI ON
9 KING ELDER LANE
ALI SO VIEJO CA

STERNDAHL ENTERPRI SES
11861 BRANFORD STREET
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

CLCSED CIRCUI T TELEVI SI ON

CONCRETE

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

H GHWAY SAFETY RENTALS | NC
CHI NO CA

R AND D STEEL | NC
COVPTON CA

CONTI NUED ON NEXT PAGE

TRAFFI C SI GNS

STEEL
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Bl DDER | D NAME AND ADDRESS

L

ST
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PAGE 6

01/31/03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 SOCAL STRI PI NG | NC
HUNTI NGTON BEACH CA

STRI PI NG



12- OF3504 Bl D245

12-ORA-91-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
01/ 30/ 03 01/31/03
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 330. 00* 2,330. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 3, 950. 00* 3, 950. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 4, 200. 00* 4, 200. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 23, 600. 00* 23,600. 00
5 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 3, 065 2.51 7,693. 15
6 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 110 35. 00 3, 850. 00
7 (S) 120300 TEMPORARY PAVEMENT MARKER EA 1,470 4.60 6, 762. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 8, 000. 00* 8, 000. 00
9 129000 TEMPORARY RAI LI NG ( TYPE K) M 180 48. 00 8, 640. 00
10 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 28 190. 00 5, 320. 00
11 129150 TEMPORARY TRAFFI C SCREEN M 180 20. 00 3, 600. 00
12 150711 REMOVE PAI NTED TRAFFI C STRI PE M 430 3.50 1, 505. 00
13 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 2,640 4.40 11, 616. 00
14 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG %24 15 56. 00 840. 00
15 150722 REMOVE PAVEMENT MARKER EA 1,470 1.25 1,837.50
16 150760 REMOVE SI GN STRUCTURE EA 2 2,400. 00 4, 800. 00
17 150763 REMOVE SI GN PANEL EA 1 139. 00 139. 00
18 150771 REMOVE ASPHALT CONCRETE DI KE M 16 42.00 672.00
19 153221 REMOVE CONCRETE BARRI ER M 40 300. 00 12, 000. 00
20 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 2, 000. 00* 2, 000. 00
21 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 0.5 5, 360. 00 2,680. 00
22 030493 SLURRY CEMENT BACKFI LL VB 1 400. 00 400. 00
23 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 34, 580 5. 40 186, 732. 00
24 (F) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 34, 580 .47 16, 252. 60
25 561009 920 MM CAST- | N- DRI LLED- HOLE M 17 919. 00 15, 623. 00
CONCRETE PI LE (SI GN FOUNDATI ON)
26 030494 1370 MM CAST- | N- DRI LLED- HOLE CONCRETE M 18 1, 180. 00 21, 240. 00
PI LE (SI GN FOUNDATI ON)
27 703233 GRATED LI NE DRAIN M 45 375. 00 16, 875. 00
28 (F) 750001 M SCELLANEQUS | RON AND STEEL KG 148 1.35 199. 80
29 (S) 832001 METAL BEAM GUARD RAI LI NG M 23 81. 00 1, 863. 00
30 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 1, 935. 00 1, 935. 00
31 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 560. 00 560. 00
32 839701 CONCRETE BARRI ER ( TYPE 60) M 10 460. 00 4,600. 00
33 839703 CONCRETE BARRI ER ( TYPE 60C) M 16 575. 00 9, 200. 00
34 839705 CONCRETE BARRI ER ( TYPE 60E) M 30 575. 00 17, 250. 00
35 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M 15 70. 00 1, 050. 00



12- OF3504 Bl D245

12- ORA- 91-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
01/ 30/ 03 01/31/03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,990 1.40 4,186.00
37 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 84 11. 30 949. 20
(BROKEN 3.66 M- 0.92 M
38 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 1, 270 1.50 1, 905. 00
39 (S) 840665 PAI NT PAVEMENT MARKI NG ( 1- COAT) M2 15 112.00 1, 680. 00
40 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 950 2.50 2, 375. 00
41 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 520 7.45 3, 874. 00
42 (S) 860501 SIGN | LLUM NATI ON LS LUMP SUM 53, 100. 00* 53, 100. 00
43 (S) 860990 CLOSED CI RCUI T TELEVI S| ON SYSTEM LS LUMP SUM 74, 050. 00* 74, 050. 00
44 999990 MOBI LI ZATI ON LS LUMP SUM 12, 500. 00* 12, 500. 00

TOTAL 564, 434. 25
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12- OF3504
12-ORA-91-1
01/ 30/ 03

198835.
17290.
18700.
25560.
15750.

296.
2208.
2000.

400.
4150.
4800.

23550.

825.
3289.

546.
1397.
1650.

SUMMARY

OF

REMA/

190190.
34580.
25500.
30600.
19800.

518.
2116.
2250.

600.
7000.
8800.

22500.

825.
3289.

546.
1397.
1650.

NI NG BI DDERS
FOURTH

Bl D AMOUNT
1, 500. 00* 1500
3, 000. 00* 3000
5, 000. 00* 5000
49, 141. 00* 49141
2.00 6130
30. 00 3300
4.00 5880
40, 000. 00* 40000
80. 00 14400
300. 00 8400
10. 00 1800
2.50 1075
4.00 10560
50. 00 750
1.00 1470
4,000. 00 8000
1, 500. 00 1500
130. 00 2080
140. 00 5600
2, 000. 00* 2000
7, 000. 00 3500
2, 000. 00 2000
5. 00 172900.
.40 13832.
1, 500. 00 25500.
1, 700. 00 30600.
450. 00 20250
10. 00 1480.
100. 00 2300
2, 000. 00 2000
600. 00 600.
800. 00 8000
800. 00 12800.
900. 00 27000.
60. 00 900.
1.00 2990.
8. 00 672.
1.00 1270.
100. 00 1500.

Bl D245
PAGE 9
01/31/03
FI FTH
Bl D AMOUNT
100. 00* 100
100. 00* 100
100. 00* 100
100, 000. 25* 100000
2.00 6130
28. 00 3080
4.00 5880
1, 100. 00* 1100
62. 00 11160
220. 00 6160
10. 00 1800
2.00 860
3.70 9768
35. 00 525
1.00 1470
2,500. 00 5000
100. 00 100
20. 00 320
411. 00 16440
2, 000. 00* 2000
500. 00 250
500. 00 500.
5. 00 172900.
2.00 69160.
900. 00 15300.
1, 300. 00 23400.
356. 00 16020.
2.50 370.
84. 25 1937.
1, 850. 00 1850.
350. 00 350.
540. 00 5400
980. 00 15680.
1, 018. 00 30540.
50. 00 750.
1.00 2990.
6. 00 504.
1.00 1270.
100. 00 1500.



12- OF3504 Bl D245

12-ORA-91-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
01/ 30/ 03 01/31/03
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

40 2.20 2090. 00 2.20 2090. 00 2.00 1900. 00 2.00 1900. 00
41 6. 60 3432. 00 6. 60 3432. 00 6. 00 3120. 00 6. 00 3120. 00
42 54, 000. 00* 54000. 00 54, 472. 00* 54472. 00 50, 000. 00* 50000. 00 59, 964. 00* 59964. 00
43 75, 700. 00* 75700. 00 76, 500. 00* 76500. 00 90, 000. 00* 90000. 00 82, 300. 00* 82300. 00
44 50, 000. 00* 50000. 00 67, 400. 00* 67400. 00 70, 000. 00* 70000. 00 .00 0. 00

TOT 641, 772. 00 689, 689. 00 716, 700. 00 680, 049. 00



12- OF3504 Bl D245

12-ORA-91-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
01/ 30/ 03 01/31/03
| TEM SI XTH
Bl D AMOUNT

1 4, 000. 00* 4000. 00

2 10, 000. 00~ 10000. 00

3 3, 000. 00* 3000. 00

4 75, 000. 00* 75000. 00

5 1.50 4597. 50

6 30. 00 3300. 00

7 4.30 6321. 00

8 15, 000. 00~ 15000. 00

9 80. 00 14400. 00
10 200. 00 5600. 00
11 15. 00 2700. 00
12 2.00 860. 00
13 1.80 4752. 00
14 30. 00 450. 00
15 1.00 1470. 00
16 5, 000. 00 10000. 00
17 500. 00 500. 00
18 50. 00 800. 00
19 100. 00 4000. 00
20 20, 000. 00* 20000. 00
21 500. 00 250. 00
22 .00 0. 00
23 5.50 190190. 00
24 1.00 34580. 00
25 1, 300. 00 22100. 00
26 1, 600. 00 28800. 00
27 400. 00 18000. 00
28 10. 00 1480. 00
29 150. 00 3450. 00
30 3, 500. 00 3500. 00
31 800. 00 800. 00
32 600. 00 6000. 00
33 400. 00 6400. 00
34 800. 00 24000. 00
35 45. 00 675. 00
36 1.30 3887. 00
37 5. 00 420. 00
38 1.00 1270. 00
39 20. 00 300. 00




| TEM

40
41
42
43

44
TOT

12- OF3504 Bl D245

12-ORA-91-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
01/ 30/ 03 01/31/03
SI XTH
Bl D AMOUNT
2.00 1900. 00
5.00 2600. 00
50, 000. 00* 50000. 00
100, 000. 00* 100000. 00
.00 0. 00
710, 603. 00



